STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE
CONTRACT NUMBER

12/ 12/ 00
05- 491404

I N MONTEREY COUNTY | N SEASI DE AND
DEL REY QAKS FROM ROUTE 1 AND 218

OF TRANSPORTATI ON Bl D245
PAGE 1
12/ 13/ 00
CONTRACT CODE ' C
26 CONTRACT | TEMS

FEDERAL AlD ACST- S218- (001)E
P- S218- (001) E

90
PERCENT OVER EST 15. 85

831 724-1011
00000089
FAX 831 768-4021

831 663-4273
00406512
FAX 831 663-0705

LOCATI ON 05- MON-218-R0. 0/ 2.0 SEPARATI ON TO ROUTE 68
ASPHALT CONCRETE OVERLAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 7 FUND TOTAL HA22 2,134, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 3 ENG NEERS EST 1,725, 470. 00 AMOUNT OVER 273, 528. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,998, 998. 00 1 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077-5085
2 2,038, 568. 00 2 THE DON CHAPI N CO I NC
400 CRAZY HORSE RD
SALI NAS CA 93907
3 2,137,134.00 3 PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOOD CI TY CA 94063

650 482-4000
00000022
FAX 650 482-4103



05-491404
05- MON- 218
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 13/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE
ANDERSON CA

CHRI SP COVPANY
FREMONT CA
HUNSAKER SAFETY AND SI GNS
FRESNO CA

M G T TRUCKI NG

SALI NAS CA

M KE BROMWN ELECTRI C
COTATI CA

ASPHALT CONCRETE DI KE
METAL BEAM GUARD RAI L
STRI PI NG AND MARKI NG
CONSTRUCTI ON AREA S| GNS
TRUCKI NG ( PARTI AL)

ELECTRI CAL



05-491404 Bl D245
05- MON- 218 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
12/ 12/ 00 12/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ANRAK CORPORATI ON GRI NDI NG ( PARTI AL)
SACRAMENTO CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L
SAN JOSE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
HUNSAKER SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
FRESNO CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL ASPHALT GRI NDI NG AND EXCAVATI ON ( PARTI AL)

CONTI NUED

SAN CARLCS CA

A C DI KE COVPANY
LI NCOLN CA
CENTRAL FENCE
SAN JOSE CA

CHRI SP COVPANY
FREMONT CA

ON NEXT PAGE

ASPHALT CONCRETE DI KE
METAL BEAM GUARD RAI L

STRI PI NG



05-491404
05- MON- 218
12/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 13/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

M G T TRUCKI NG
WATSONVI LLE CA

TRUCKI NG ( PARTI AL)

M KE BROWN ELECTRI C ELECTRI CAL

COTATI CA

SPIRIT ROAD A LS ASPHALT EMULSI ON

SAN JOSE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SI GNS

SAN JOSE CA



05-491404 Bl D245

05- MON- 218 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 12/ 00 12/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 148, 358. 00* 148, 358. 00

3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 25, 000. 00* 25, 000. 00

4 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 200 10. 00 22, 000. 00

5 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 44 75.00 3, 300. 00

6 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 540 40. 00 21, 600. 00

(WOOD POST)

7 152440 ADJUST MANHOLE TO GRADE EA 24 2, 000. 00 48, 000. 00

8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 10, 350 4.00 41, 400. 00

9 190101 ROADWAY EXCAVATI ON VB 4,850 35. 00 169, 750. 00
10 190185 SHOULDER BACKI NG STA 17 500. 00 8, 500. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 330 20. 00 6, 600. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 49 400. 00 19, 600. 00
13 390152 ASPHALT CONCRETE TONN 19, 600 65. 00 1, 274, 000. 00
14 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 760 5. 00 8, 800. 00
15 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE ©) M 85 10. 00 850. 00
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 480 5. 00 2, 400. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 510 5. 00 2, 550. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 91 250. 00 22, 750. 00
19 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 6 250. 00 1, 500. 00

EXI STI NG POST

20 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 200. 00 8, 800. 00
21 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 4 800. 00 3, 200. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 630 40. 00 25, 200. 00
23 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 15, 600 1.00 15, 600. 00
24 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 760 2.00 5, 520. 00
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,180 4.00 8, 720. 00
26 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00

TOTAL 1,998, 998. 00



| TEM

OCO~NOOTOR~WNE

05-491404

05- MON- 218 SUMMARY OF REMAI
12/ 12/ 00
_______________________________ | e e e e e e e e e e e e e e e e e e e e e oo
SECOND | TH RD
BI D AMOUNT | BI D AMOUNT
_______________________________ | e e e e e e e e e e e e e e e e e e e e m e =
9, 000. 00* 9000. 00| 12, 000. 00* 12000
93, 000. 00* 93000. 00| 67, 156. 00* 67156
23, 000. 00* 23000. 00| 10, 000. 00* 10000
4.00 8800. 00| 7.00 15400
37.00 1628. 00| 30. 00 1320
44. 00 23760. 00| 40. 00 21600
650. 00 15600. 00| 500. 00 12000
6. 00 62100. 00| 2.00 20700
35. 00 169750. 00| 64. 00 310400
400. 00 6800. 00| 580. 00 9860
40. 00 13200. 00| 17.00 5610.
350. 00 17150. 00| 420. 00 20580.
67.00  1313200. 00| 67.00  1313200.
4.00 7040. 00| 4.00 7040.
4.00 340. 00| 4.00 340.
3.00 1440. 00| 4.00 1920.
3.00 1530. 00| 4.00 2040.
100. 00 9100. 00| 550. 00 50050.
225.00 1350. 00| 100. 00 600.
2, 350. 00 9400. 00| 2,100. 00 8400.
400. 00 1600. 00| 300. 00 1200.
38. 00 23940. 00| 34. 00 21420
1. 00 15600. 00| .75 11700
2.00 5520. 00| 1.80 4968
4.00 8720. 00| 3.50 7630.
196, 000. 00* 196000. 00| 200, 000. 00* 200000.
2,038, 568. 00 2,137, 134. 00

N |

N G

B I

DDERS

Bl D245
PAGE 6
12/ 13/ 00



